

Nora Springs, Iowa

Nora Springs Aquatic Center

WEAD Project No. 13-518

Bid Date: April 7, 2015 @ 2:00 p.m.

Contractor	Sande Construction Humboldt, IA	Dean Snyder Construction Clear Lake, IA	Henkel Construction Mason City, IA		
Acknowledged all Addendums?	X	X	X		
5% BID BOND	X	X	X		
BASE BID	\$2,788,191	\$2,380,000	\$2,443,000		
Additive Alternates:					
1. Family Slide Alternate	\$82,742	\$61,800	\$66,900		
2. Play Structure Alternate	\$49,056	\$55,800	\$51,100		
3. Climbing Wall Alternate	\$24,500	\$27,800	\$23,900		
4. Sunshade Alternate	\$34,630	\$36,800	\$32,900		
5. Site Furnishings Alternate	\$15,380	\$12,800	\$10,900		
6. Filter Building Expansion Alternate	\$38,664	\$37,800	\$23,600		
BASE BID + ALTERNATES	\$3,033,163	\$2,612,800	\$2,652,300		