

**FIRE ALARM SYSTEM UPGRADES - PHASE I - MEADOWMERE & CONN-WEST / C.O. / CAIR COMPLEX**

GrandviewConsolidated School District No. 4  
 13015 10th Street  
 Grandview, Missouri 64030



BID DATE: MAY 3, 2016  
 BID TIME: 9:00 a.m.  
 PROJECT NUMBER: 16003

Contractor bids listed in order received & opened

BIDDER #1				BIDDER #2				BIDDER #3				BIDDER #4			
Progressive Electronics, Inc.				Capital Electric Construction Company, Inc.				NONE				NONE			
BID BOND	A305	AFFIDAVIT		BID BOND	A305	AFFIDAVIT		BID BOND	A305	AFFIDAVIT		BID BOND	A305	AFFIDAVIT	
X		X		X											
BASE BID - CW COMPLEX			DAYS	BASE BID - CW COMPLEX			DAYS	BASE BID - CW COMPLEX			DAYS	BASE BID - CW COMPLEX			DAYS
\$	400,778.00		45	\$	416,095.00		45								
BASE BID - MEADOWMERE			DAYS	BASE BID - MEADOWMERE			DAYS	BASE BID - MEADOWMERE			DAYS	BASE BID - MEADOWMERE			DAYS
\$	131,252.00		45	\$	82,750.00		45								
OPTIONAL COMBINATION				OPTIONAL COMBINATION				OPTIONAL COMBINATION				OPTIONAL COMBINATION			
\$	532,030.00			\$	498,845.00										
ALTERNATE #1 - CW (SHOPS)			DAYS	ALTERNATE #1 - CW (SHOPS)			DAYS	ALTERNATE #1 - CW (SHOPS)			DAYS	ALTERNATE #1 - CW (SHOPS)			DAYS
\$	9,500.00		15	\$	4,500.00		0								
ALTERNATE #2 - MM (SHOPS)			DAYS	ALTERNATE #2 - MM (SHOPS)			DAYS	ALTERNATE #2 - MM (SHOPS)			DAYS	ALTERNATE #2 - MM (SHOPS)			DAYS
\$	4,500.00		25	\$	1,350.00		0								
ALTERNATE #3 - CW (CONDUIT)			DAYS	ALTERNATE #3 - CW (CONDUIT)			DAYS	ALTERNATE #3 - CW (CONDUIT)			DAYS	ALTERNATE #3 - CW (CONDUIT)			DAYS
\$	532,030.00		35	\$	(145,000.00)		0								
ALTERNATE #4 - MM (CONDUIT)			DAYS	ALTERNATE #4 - MM (CONDUIT)			DAYS	ALTERNATE #4 - MM (CONDUIT)			DAYS	ALTERNATE #4 - MM (CONDUIT)			DAYS
	NO BID		45	\$	(30,000.00)		0								
UNIT PRICE #1 (DUCT DETECTORS)				UNIT PRICE #1 (DUCT DETECTORS)				UNIT PRICE #1 (DUCT DETECTORS)				UNIT PRICE #1 (DUCT DETECTORS)			
\$	350.00			\$	600.00										
ADDENDA 1 THRU 4				ADDENDA 1 THRU 4				ADDENDA 1 THRU 4				ADDENDA 1 THRU 4			
X	X	X		X	X	X	X								
CLARIFICATIONS: Bidder did acknowledge receipt of Addendum #4 and therefore submitted their Bid on the old Bid Form and did not include information requested for Alternates 3 and 4. Information entered above reflects how the bid form was completed.				CLARIFICATIONS: Excluded Liquidated Damages from Bid based on the construction schedule and limited access as stated in spec sections CC283100 & MM283100 limited site access between the hours of 7:30 a.m. and 5:30 p.m. Monday thru Friday. Bid also excludes Payment and Performance Bonds which can be added for \$2,400.00.				CLARIFICATIONS:				CLARIFICATIONS:			