

BID TABULATION FORM

Manhattan-Ogden USD 383
College Hill Preschool Phase II Improvements

16-May-16



General Contractor	Bid Bond	Addendum #1	Addendum #2	Base Bid	[Optional] Contractors Proposed Completion Date	Alt Deduct 1: Eliminate clearstory window replacement	Alt Deduct 2: Fixed in lieu of operable windows	Alt Deduct 3: Eliminate HVAC and associated work	Alt Add 4: Replace existing wood doors panels with new	Resinous Flooring Work	Electrical Work	Asbestos Abatement Work	Accepted Alternates (Mark)	Base Bid with Alternates
Architects OPC	Y	Y	Y	193,640		-7421	-1,833	-3,129	2915				1 2 3 4	
	N	N	N											
1	Y	Y	Y	178,000	Aug. 15 (interior)	-6,810	-2,560	-3,750	4,800	ECS	Flint Rock	Associated	1 2 3 4	
RF Benchmark	N	N	N		hardware lead time	0 days	0 days	0 days	0 days		or ECI	Insulation		
2	Y	Y	Y	243,970	No Change	-7,750	-2,500	-3,000	2750	Stonhard	H&L Electric	Associated	1 2 3 4	
D.F. Osborne	N	N	N			0 days	0 days	0 days	0 days			Insulation		
3	Y	Y	Y	300,000	Aug. 8	-100	-100	-100	100,000	--	--	--	1 2 3 4	
Cheney Construction (Sealed Bid)	N	N	N		N/A	0 days	0 days	0 days	0 days					
Faxed Modification	Y	Y	Y	-148,709		-8,400	-2,500	-3,700	-95,445	ECS	Flint Rock	Associated	1 2 3 4	
	N	N	N			days	days	days	days		Electric	Insulation		
Total	Y	Y	Y	151,291	Aug. 8	-8,500	-2,500	-3,800	4,555	ECS	Flint Rock	Associated	1 2 3 4	
	N	N	N			0 days	0 days	0 days	0 days		Electric	Insulation		
4	Y	Y	Y										1 2 3 4	
	N	N	N			days	days	days	days					
5	Y	Y	Y										1 2 3 4	
	N	N	N			days	days	days	days					
6	Y	Y	Y										1 2 3 4	
	N	N	N			days	days	days	days					
7	Y	Y	Y										1 2 3 4	
	N	N	N			days	days	days	days					
8	Y	Y	Y										1 2 3 4	
	N	N	N			days	days	days	days					
9	Y	Y	Y										1 2 3 4	
	N	N	N			days	days	days	days					
10	Y	Y	Y										1 2 3 4	
	N	N	N			days	days	days	days					
11	Y	Y	Y										1 2 3 4	
	N	N	N			days	days	days	days					