



February 21, 2020

TO ALL PLAN HOLDERS

RE: 2019 Water System Improvements
City of Assaria, KS

Dear Plan Holders:

Enclosed is the bid tabulation for the above referenced project which was bid at 2:00 PM on Thursday, February 20, 2020. Schwab Eaton will be recommending the City of Assaria award the Project to Deep Creek Construction, LLC of Lincoln, Kansas. We appreciate your interest in this project and look forward to working with you in the future.

Sincerely,

A handwritten signature in blue ink, appearing to read 'Stuart Porter', with a long horizontal flourish extending to the right.

Stuart A. Porter, P.E.

sap/dc
Enclosure

Civil Engineers

Land Surveyors

Landscape Architects



2019 WATER SYSTEM IMPROVEMENTS
CITY OF ASSARIA, KANSAS
Thursday, February 20, 2020

	NAME OF BIDDER			Deep Creek Construction, L.L.C.	J&K Contracting, L.C.	Greeley Excavating LLC	Middlecreek Corp.	Smoky Hill, LLC	Nowak Construction Co., Inc.	Mies Construction, Inc.	Engineer's Opinion of Probable Cost
	ITEM	QTY	UNIT	UNIT PRICE	UNIT PRICE	UNIT PRICE	UNIT PRICE	UNIT PRICE	UNIT PRICE	UNIT PRICE	UNIT PRICE
Base Bid											
1	Mobilization	1	LS	\$25,770.00	\$32,500.00	\$5,000.00	\$35,000.00	\$25,000.00	\$15,100.00	\$107,250.00	\$20,000.00
2	2" SDR9 HDPE	70	LF	30.00	22.50	20.00	50.00	31.10	40.00	65.00	22.00
3	4" DR 18 C900 PVC	8,500	LF	26.70	22.00	28.00	35.00	44.00	51.00	70.00	28.00
4	6" DR 18 C900 PVC	3,750	LF	37.40	31.00	30.00	40.00	51.00	60.00	85.00	32.00
5	Tracer Wire	12,820	LF	0.40	0.25	0.15	0.20	0.25	0.70	1.00	0.30
6	Connect To Existing 2" Water Line	1	EA	680.00	1,200.00	1,800.00	450.00	978.00	499.00	668.00	800.00
7	Connect To Existing 4" Water Line	8	EA	945.00	1,615.00	2,500.00	525.00	1,485.00	972.00	766.00	1,000.00
8	Connect To Existing 6" Water Line	2	EA	1,260.00	1,800.00	2,500.00	700.00	2,050.00	1,150.00	939.00	1,200.00
9	4" Street Crossing	16	EA	745.00	2,050.00	4,500.00	1,800.00	200.00	2,050.00	7,715.00	1,500.00
10	6" Street Crossing	9	EA	1,075.00	2,050.00	5,500.00	2,000.00	200.00	2,550.00	7,728.00	2,100.00
11	2" MJ Gate Valve	1	EA	795.00	655.00	800.00	600.00	690.00	622.00	1,091.00	650.00
12	4" MJ Gate Valve	18	EA	995.00	800.00	1,000.00	750.00	890.00	885.00	1,262.00	850.00
13	6" MJ Gate Valve	13	EA	1,140.00	950.00	1,100.00	850.00	1,060.00	1,200.00	1,513.00	1,000.00
14	2-Way Fire Hydrant	10	EA	2,950.00	2,500.00	2,300.00	2,500.00	2,980.00	3,350.00	4,319.00	3,200.00
15	3-Way Fire Hydrant	6	EA	3,405.00	3,000.00	2,800.00	2,700.00	3,490.00	4,100.00	4,954.00	3,500.00
16	Reconnect Existing Fire Hydrant	2	EA	540.00	1,500.00	900.00	800.00	1,200.00	1,300.00	2,146.00	1,250.00
17	Remove Existing Fire Hydrant	15	EA	250.00	300.00	600.00	200.00	615.00	408.00	407.00	300.00
18	Reconnect Exist. 3/4"-1" Water Service and Install Radio Read Meter, Short side (Plan Item #10)	74	EA	810.00	1,050.00	800.00	920.00	973.00	1,450.00	1,347.00	500.00
19	Reconnect Exist. 3/4"-1" Water Service and Install Radio Read Meter, Long side (Plan Item #12)	54	EA	1,275.00	1,550.00	1,400.00	1,500.00	1,730.00	2,350.00	2,278.00	900.00
20	Install New Water Meter Pit, Radio Read Meter and Meter Couplings (Plan Item #13)	3	EA	1,180.00	2,000.00	1,200.00	1,300.00	2,163.00	1,550.00	1,825.00	800.00
21	Install Radio Read Meters (Plan Item #11)	64	EA	370.00	290.00	300.00	780.00	402.00	431.00	890.00	300.00
22	2" Radio Read Meter	1	EA	1,080.00	1,400.00	1,500.00	1,900.00	1,745.00	1,750.00	3,028.00	1,200.00
23	2" Radio Read Meter & Pit	1		3,735.00	3,500.00	5,500.00	5,500.00	4,067.00	5,150.00	6,394.00	3,000.00
24	3" Radio Read Meter & Pit	1		4,180.00	7,350.00	7,500.00	5,900.00	6,485.00	7,450.00	16,515.00	5,000.00
25	Radio Read Software and Equipment	1		15,015.00	14,000.00	12,000.00	18,000.00	14,550.00	12,200.00	33,499.00	45,000.00
26	East Well VFD Improvements	1		12,150.00	12,000.00	21,000.00	39,000.00	10,685.00	23,750.00	42,254.00	10,000.00
27	Cut & Cap Waterline	2		250.00	400.00	2,000.00	500.00	1,125.00	413.00	2,247.00	800.00
28	3/4"-1" CTS HDPE Service Line	500		11.50	11.00	20.00	26.00	10.00	22.00	39.00	12.00
29	Street Removal and Replacement	200		32.50	155.00	75.00	53.00	3.00	217.00	416.00	75.00
30	Concrete Sidewalk Removal and Replacement	150		53.00	80.00	48.00	29.00	3.00	142.00	138.00	50.00
31	Pothole Existing Sewer Line (SET)	1		200.00	200.00	200.00	200.00	200.00	200.00	200.00	200.00
	BASE BID TOTAL PRICE			733,908.00	761,115.00	832,323.00	914,714.00	954,116.00	1,244,131.00	1,881,732.00	728,136.00