

BID TABULATION FORM

Saline County-City Building Authority
 SCCBA Site Improvements



General Contractor	Bid Bond	Addendum 01	Addendum 02	Base Bid	Alt Add 1 Install plantings and shrubbery at ramp work areas	Alt Add 2 Install shrubbery, mulch, and metal landscape edge at pump house work area	Alt Add 3 Perform all "Project Type B" work and pavement markings at "Work Area 1" and "Work Area 2" [Library]	Accepted Alternates (Mark)			
								1	2	3	
Architects OPC	-	-	-	196,783 90 days/Start Date NA	3804 0 days	10,320.57 0 days	37,667 0 days	1	2	3	248,575
Smoky Hill LLC	Y	Y	Y	\$ 282,000.00 105 Calendar Days	\$ 8,000.00 8 days	\$ 8,000.00 4 days	\$ 55,000.00 8 days	1	2	3	\$ 353,000.00
Prairie Landworks Inc	Y	Y	Y	\$ 209,725.00 90 Calendar Days	\$ 6,000.00 5 days	\$ 11,000.00 7 days	\$ 41,000.00 10 days	1	2	3	\$ 267,725.00
Riley Construction	Y	Y	Y	\$ 211,000.00 105 Calendar Days	\$ 10,100.00 14 days	\$ 11,000.00 14 days	\$ 42,400.00 32 days	1	2	3	\$ 274,500.00
4	Y	Y	Y					1	2	3	
	N	N	N		days	days	days				
5	Y	Y	Y					1	2	3	
	N	N	N		days	days	days				
6	Y	Y	Y					1	2	3	
	N	N	N		days	days	days				
7	Y	Y	Y					1	2	3	
	N	N	N		days	days	days				
8	Y	Y	Y					1	2	3	
	N	N	N		days	days	days				