BID TABULATION FORM \ Revised 12.20.2024

City of Chase Kansas

Splash Pad and Park Improvements

12/3/2024

BG CONSULTANTS
ENGINEERS · ARCHITECTS · SURVEYORS

General Contractor	Bid Bond	Contractor References	Addendum 01	Addendum 02	Base Bid	**Unit Price No 1:** Install park bench	**Unit Price No 2:** Install picnic table	**Alternate No 1:** Contractor install underground power supply	**Alternate No 2:** No installation of overhead power supply (work performed by owner)	**Alternate No 3:** Contractor install new picnic pavilion	**Alternate No 4:** Contractor Install New Trees	**Alternate No 5:** Contractor Install Playground Sunshade and Associated Work	**Altenrate No 6:** Contractor Install Splashpad Sunshade and Associated Work
1 **RJR Enterprises, Inc.**	Y	Y	Y	Y	$320,000	$ 2,100	$ 2,400	$ 3,000	$ (3,000)	$ 70,000	$ 10,000	$ 21,000	$ 21,000
	N	N	N	N		days	days	+10 days	+0 days	+ 14 days	+5 days	+2 days	+2 days
2	Y	Y	Y	Y									
	N	N	N	N		days	days	days	days	days	days	days	days
3	Y	Y	Y	Y									
	N	N	N	N		days	days	days	days	days	days	days	days
4	Y	Y	Y	Y									
	N	N	N	N		days	days	days	days	days	days	days	days
5	Y	Y	Y	Y									
	N	N	N	N		days	days	days	days	days	days	days	days
6	Y	Y	Y	Y									
	N	N	N	N		days	days	days	days	days	days	days	days
7	Y	Y	Y	Y									
	N	N	N	N		days	days	days	days	days	days	days	days
8	Y	Y	Y	Y									
	N	N	N	N		days	days	days	days	days	days	days	days
9	Y	Y	Y	Y									
	N	N	N	N		days	days	days	days	days	days	days	days
10	Y	Y	Y	Y									
	N	N	N	N		days	days	days	days	days	days	days	days
11	Y	Y	Y	Y									
	N	N	N	N		days	days	days	days	days	days	days	days
12	Y	Y	Y	Y									
	N	N	N	N		days	days	days	days	days	days	days	days
13	Y	Y	Y	Y									
	N	N	N	N		days	days	days	days	days	days	days	days

BID TABULATION FORM

City of Chase Kansas

Splash Pad and Park Improvements

12/3/2024

BG CONSULTANTS
ENGINEERS · ARCHITECTS · SURVEYORS

General Contractor	Bid Bond	Contractor References	Addendum 01	Addendum 02	Base Bid	**Unit Price No 1:** Install park bench	**Unit Price No 2:** Install picnic table	**Alternate No 1:** Contractor install underground power supply	**Alternate No 2:** No installation of overhead power supply (work performed by owner)	**Alternate No 3:** Contractor install new picnic pavilion	**Alternate No 4:** Contractor Install New Trees	**Alternate No 5:** Contractor Install Playground Sunshade and Associated Work	**Altenrate No 6:** Contractor Install Splashpad Sunshade and Associated Work
1 **RJR Enterprises, Inc.**	Y	Y	Y	Y	$320,000	$ 2,100	$ 2,400	$ 3,000	$ (3,000)	$ 70,000	$ 10,000	$ 2,100	$ 2,100
	N	N	N	N		days	days	+10 days	+0 days	+ 14 days	+5 days	+2 days	+2 days
2	Y	Y	Y	Y									
	N	N	N	N		days	days	days	days	days	days	days	days
3	Y	Y	Y	Y									
	N	N	N	N		days	days	days	days	days	days	days	days
4	Y	Y	Y	Y									
	N	N	N	N		days	days	days	days	days	days	days	days
5	Y	Y	Y	Y									
	N	N	N	N		days	days	days	days	days	days	days	days
6	Y	Y	Y	Y									
	N	N	N	N		days	days	days	days	days	days	days	days
7	Y	Y	Y	Y									
	N	N	N	N		days	days	days	days	days	days	days	days
8	Y	Y	Y	Y									
	N	N	N	N		days	days	days	days	days	days	days	days
9	Y	Y	Y	Y									
	N	N	N	N		days	days	days	days	days	days	days	days
10	Y	Y	Y	Y									
	N	N	N	N		days	days	days	days	days	days	days	days
11	Y	Y	Y	Y									
	N	N	N	N		days	days	days	days	days	days	days	days
12	Y	Y	Y	Y									
	N	N	N	N		days	days	days	days	days	days	days	days
13	Y	Y	Y	Y									
	N	N	N	N		days	days	days	days	days	days	days	days