

**BID TAB**

*Bid Date: May 19, 2015*

*Engineer's Estimate: \$36,154.00*

*\* Highlighted Yellow = Discrepancy*

ITEM	DESCRIPTION	UNITS	QUANTITY	ENGINEER'S ESTIMATE		R. D. Johnson Excavating Co.	
				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	Mobilization	LS	1	\$ 7,500.00	\$ 7,500.00	\$ 511.60	\$ 511.60
2	Sawcut & Remove Existing Asphalt Pavement	SY	223	\$ 4.00	\$ 892.00	\$ 9.00	\$ 2,007.00
3	Remove Existing Trees	EACH	2	\$ 500.00	\$ 1,000.00	\$ 500.00	\$ 1,000.00
4	Grading (Detention Pond & Parking Lot)	LS	1	\$ 4,000.00	\$ 4,000.00	\$ 5,000.00	\$ 5,000.00
5	Stripe Existing Parking Lot	LS	1	\$ 4,000.00	\$ 4,000.00	\$ 1,500.00	\$ 1,500.00
6	Curb & Gutter	LF	415	\$ 20.00	\$ 8,300.00	\$ 16.40	\$ 6,806.00
7	Concrete Sidewalk (4")	SY	47	\$ 35.00	\$ 1,652.00	\$ 34.50	\$ 1,628.40
8	ADA Ramp	EACH	1	\$ 1,200.00	\$ 1,200.00	\$ 600.00	\$ 600.00
9	Remove Existing Concrete Headwall	EACH	1	\$ 1,000.00	\$ 1,000.00	\$ 300.00	\$ 300.00
10	Concrete Valley Gutter (3' x 5")	LF	10	\$ 35.00	\$ 350.00	\$ 50.00	\$ 500.00
11	Rip Rap (12")	SY	3	\$ 20.00	\$ 60.00	\$ 50.00	\$ 150.00
12	Asphalt Pavement (7")	SY	155	\$ 40.00	\$ 6,200.00	\$ 37.40	\$ 5,797.00
<b>GRAND TOTAL</b>					\$ 36,154.00		\$ 25,800.00

This project has an anticipated start date in July 2015 with a completion date of August 29, 2015. Five hundred (\$500) per day liquidated damages will be assessed for every day thereafter until the job is completed and accepted by the City Commission.

PAGE P-4 AND P-5 MUST BE COMPLETED AND SUBMITTED WITH YOUR BID

**CITY OF LAWRENCE**  
 City Bid No. B1531  
 Project No. PW1522  
 United Way Parking Lot Improvements  
**BID TAB**  
*Bid Date: May 19, 2015*  
*Engineer's Estimate: \$36,154.00*  
*\* Highlighted Yellow = Discrepancy*

				<b>Killough Construction, Inc.</b>	
<b>ITEM</b>	<b>DESCRIPTION</b>	<b>UNITS</b>	<b>QUANTITY</b>	<b>UNIT PRICE</b>	<b>AMOUNT</b>
1	Mobilization	LS	1	\$ 5,000.00	\$ 5,000.00
2	Sawcut & Remove Existing Asphalt Pavement	SY	223	\$ 33.00	\$ 7,359.00
3	Remove Existing Trees	EACH	2	\$ 2,000.00	\$ 4,000.00
4	Grading (Detention Pond & Parking Lot)	LS	1	\$ 8,600.00	\$ 8,600.00
5	Stripe Existing Parking Lot	LS	1	\$ 1,000.00	\$ 1,000.00
6	Curb & Gutter	LF	415	\$ 22.00	\$ 9,130.00
7	Concrete Sidewalk (4")	SY	47	\$ 45.00	\$ 2,124.00
8	ADA Ramp	EACH	1	\$ 900.00	\$ 900.00
9	Remove Existing Concrete Headwall	EACH	1	\$ 1,500.00	\$ 1,500.00
10	Concrete Valley Gutter (3' x 5")	LF	10	\$ 25.00	\$ 250.00
11	Rip Rap (12")	SY	3	\$ 1,200.00	\$ 3,600.00
12	Asphalt Pavement (7")	SY	155	\$ 85.00	\$ 13,175.00
<b>GRAND TOTAL</b>					\$ 56,638.00

This project has an anticipated start date in July 2015 with a completion date of August 29, 2015. Five hundred (\$500) per day liquidated damages will be assessed for every day thereafter until the job is completed and accepted by the City Commission.

PAGE P-4 AND P-5 MUST BE COMPLETED AND SUBMITTED WITH YOUR BID