

## City of Americus Sanitary Sewer Extension BG Consultants, Inc. Project No. 15-1259E

Bid Date: September 23, 2015 Bid Time: 10:00 AM

BIDDER	BASE BID	ALTERNATE #1
BIBBER	B/102 B/B	ACIENTATE II E
ENGINEER'S ESTIMATE	\$22,400.00	\$27,373.00
TP&B Construction LLC	\$22,500.00	\$28,400.00
Rubick Construction	\$26,369.03	\$32,155.45
Matador	\$33,746.00	\$38,186.00

## City of Americus 2015 Sanitary Sewer Main Extension

## 15-1259E 9/23/2015

	BASE BID			EOPC	
NO.	BID ITEMS	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1.	Mobilization	1	L.S.	\$2,000.00	\$2,000.00
2.	Traffic Control	1	L.S.	\$100.00	\$100.00
3.	Connect to Existing Manhole	1	L.S.	\$300.00	\$300.00
4.	Clearing and Grubbing	1	L.S.	\$100.00	\$100.00
5.	Erosion Control	1	L.S.	\$100.00	\$100.00
6.	Seeding	1	L.S.	\$400.00	\$400.00
7.	Contractor Construction Staking	1	L.S.	\$400.00	\$400.00
8.	4" PVC Sanitary Sewer Main	112	L.F.	\$25.00	\$2,800.00
9.	8" PVC Sanitary Sewer Main	208	L.F.	\$50.00	\$10,400.00
10.	Standard Precast Manhole	1	Each	\$4,250.00	\$4,250.00
11.	Additional Manhole Height	2.25	VF	\$200.00	\$450.00
12.	Sanitary Sewer Service Connection (8" x 4"	2	Ea.	\$350.00	\$700.00
13.	4" Service Cleanouts	2	Ea.	\$200.00	\$400.00
		TOTAL	. BASE BID	·	\$22,400.00
	ALTERNATE#1 LINE A		. BASE BIC		\$22,400.00
NO.	ALTERNATE#1 LINE A BID ITEMS	TOTAL	. BASE BID	UNIT PRICE	\$22,400.00 AMOUNT
<b>NO.</b>	·				\$22,400.00 AMOUNT \$2,000.00
14.	BID ITEMS	QUANTITY	UNIT	UNIT PRICE \$2,000.00	<b>AMOUNT</b> \$2,000.00
14. 15.	BID ITEMS  Mobilization Traffic Control	QUANTITY 1	UNIT L.S.	\$2,000.00 \$100.00	\$2,000.00 \$100.00
	BID ITEMS  Mobilization Traffic Control Connect to Existing Manhole	QUANTITY  1 1	UNIT  L.S. L.S.	UNIT PRICE \$2,000.00	AMOUNT
14. 15. 16.	BID ITEMS  Mobilization Traffic Control	QUANTITY  1 1 1	L.S. L.S. L.S.	\$2,000.00 \$100.00 \$1,500.00	\$2,000.00 \$1,000.00 \$1,500.00
14. 15. 16. 17.	Mobilization Traffic Control Connect to Existing Manhole Clearing and Grubbing	QUANTITY  1 1 1 1	L.S. L.S. L.S. L.S.	\$2,000.00 \$100.00 \$1,500.00 \$100.00	\$2,000.00 \$1,000.00 \$1,500.00 \$1,00.00
14. 15. 16. 17. 18.	Mobilization Traffic Control Connect to Existing Manhole Clearing and Grubbing Erosion Control	QUANTITY  1 1 1 1 1	L.S. L.S. L.S. L.S. L.S.	\$2,000.00 \$100.00 \$1,500.00 \$1,500.00 \$100.00	\$2,000.00 \$100.00 \$1,500.00 \$100.00 \$100.00
14. 15. 16. 17.	Mobilization Traffic Control Connect to Existing Manhole Clearing and Grubbing Erosion Control Seeding Contractor Construction Staking	QUANTITY  1 1 1 1 1 1	L.S. L.S. L.S. L.S. L.S. L.S.	\$2,000.00 \$100.00 \$1,500.00 \$1,500.00 \$100.00 \$500.00	\$2,000.00 \$100.00 \$1,500.00 \$100.00 \$100.00 \$500.00
14. 15. 16. 17. 18. 19. 20.	Mobilization Traffic Control Connect to Existing Manhole Clearing and Grubbing Erosion Control Seeding	QUANTITY  1 1 1 1 1 1 1	L.S. L.S. L.S. L.S. L.S. L.S. L.S.	\$2,000.00 \$100.00 \$1,500.00 \$100.00 \$100.00 \$500.00 \$400.00	\$2,000.00 \$100.00 \$1,500.00 \$100.00 \$100.00
14. 15. 16. 17. 18. 19. 20. 21.	Mobilization Traffic Control Connect to Existing Manhole Clearing and Grubbing Erosion Control Seeding Contractor Construction Staking 4" PVC Sanitary Sewer Main	QUANTITY  1 1 1 1 1 1 1 1 1 1 1	UNIT  L.S. L.S. L.S. L.S. L.S. L.S. L.S. L.	\$2,000.00 \$100.00 \$1,500.00 \$100.00 \$100.00 \$250.00 \$250.00	\$2,000.00 \$1,000.00 \$1,500.00 \$100.00 \$500.00 \$400.00 \$2,800.00
14. 15. 16. 17. 18. 19. 20. 21. 22.	Mobilization Traffic Control Connect to Existing Manhole Clearing and Grubbing Erosion Control Seeding Contractor Construction Staking 4" PVC Sanitary Sewer Main 8" PVC Sanitary Sewer Main	QUANTITY  1 1 1 1 1 1 1 1 1 1 2 73	LS. LS. LS. LS. LS. LS. LS. LS. LS. LS.	\$2,000.00 \$100.00 \$1,500.00 \$1,500.00 \$100.00 \$500.00 \$400.00 \$25.00 \$51.00	\$2,000.00 \$1,000.00 \$1,500.00 \$100.00 \$100.00 \$500.00 \$400.00 \$2,800.00 \$13,923.00
14. 15. 16. 17. 18. 19. 20. 21. 22. 23.	Mobilization Traffic Control Connect to Existing Manhole Clearing and Grubbing Erosion Control Seeding Contractor Construction Staking 4" PVC Sanitary Sewer Main 8" PVC Sanitary Sewer Main Standard Precast Manhole	QUANTITY  1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	L.S. L.S. L.S. L.S. L.S. L.S. L.S. L.S.	\$2,000.00 \$100.00 \$1,500.00 \$1,500.00 \$100.00 \$500.00 \$400.00 \$25.00 \$51.00 \$4,250.00	\$2,000.00 \$1,000.00 \$1,500.00 \$100.00 \$100.00 \$500.00 \$400.00 \$2,800.00 \$13,923.00 \$4,250.00
14. 15. 16. 17. 18. 19.	Mobilization Traffic Control Connect to Existing Manhole Clearing and Grubbing Erosion Control Seeding Contractor Construction Staking 4" PVC Sanitary Sewer Main 8" PVC Sanitary Sewer Main Standard Precast Manhole Additional Manhole Height	QUANTITY  1 1 1 1 1 1 1 1 1 1 1 3 3	L.S. L.S. L.S. L.S. L.S. L.S. L.S. L.F. L.F	\$2,000.00 \$100.00 \$1,500.00 \$1,500.00 \$100.00 \$500.00 \$400.00 \$25.00 \$51.00 \$4,250.00	\$2,000.00 \$1,000.00 \$1,500.00 \$1,00.00 \$100.00 \$500.00 \$4,000.00 \$13,923.00 \$4,250.00 \$600.00

TP&B Construction		Rubick Construction		Mata	
UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
\$750.00	\$750.00	\$1,000.00	\$1,000.00	\$3,000.00	\$3,000.00
\$200.00	\$200.00	\$500.00	\$500.00	\$100.00	\$100.00
\$250.00	\$250.00	\$700.00	\$700.00	\$3,000.00	\$3,000.00
\$2,500.00	\$2,500.00	\$1,000.00	\$1,000.00	\$100.00	\$100.0
\$350.00	\$350.00	\$1,500.00	\$1,500.00	\$100.00	\$100.0
\$500.00	\$500.00	\$2,000.00	\$2,000.00	\$1,000.00	\$1,000.0
\$500.00	\$500.00	\$1,500.00	\$1,500.00	\$2,500.00	\$2,500.0
\$14.73	\$1.650.00	\$24.10	\$2.699.20	\$28.00	\$3.136.0
\$55.77	\$11,600.00	\$60.75	\$12,636.00	\$45.00	\$9,360.0
\$3,500.00	\$3,500.00	\$1,950.00	\$1,950.00	\$6,000.00	\$6,000.0
\$155.56	\$350.00	\$161.70	\$363.83	\$200.00	\$450.0
\$100.00	\$200.00	\$150.00	\$300.00	\$1.500.00	\$3.000.0
\$75.00	\$200.00 \$150.00	\$130.00 \$110.00	\$220.00	\$1,000.00	\$2,000.0
Ψ10.00	Ψ130.00	Ψ110.00	Ψ220.00	Ψ1,000.00	Ψ2,000.0
	\$22,500.00		\$26,369.03		\$33,746.00
\$750.00	\$750.00	\$1,000.00	\$1,000.00	\$3,000.00	\$3,000.00
\$200.00	\$200.00	\$1,500.00	\$1,500.00	\$100.00	\$100.0
\$250.00	\$250.00	\$700.00	\$700.00	\$3,000.00	\$3,000.0
\$2,500.00	\$2,500.00	\$1,000.00	\$1,000.00	\$100.00	\$100.0
\$350.00	\$350.00	\$1,500.00	\$1,500.00	\$100.00	\$100.0
\$500.00	\$500.00	\$2,000.00	\$2,000.00	\$1,000.00	\$1,000.0
\$500.00	\$500.00	\$1,500.00	\$1,500.00	\$2,500.00	\$2,500.0
\$14.73	\$1,650.00	\$24.10	\$2,699.20	\$28.00	\$3,136.0
\$56.78	\$15,500.00	\$60.75	\$16,584.75	\$50.00	\$13,650.0
\$5,500.00	\$5,500.00	\$2,510.00	\$2,510.00	\$6,000.00	\$6,000.0
\$116.67	\$350.00	\$220.50	\$661.50	\$200.00	\$600.0
\$100.00	\$200.00	\$150.00	\$300.00	\$1,500.00	\$3,000.0
\$75.00	\$150.00	\$110.00	\$220.00	\$1,000.00	\$2,000.0