RENICK WASTEWATER UPGRADES
BID TABULATION
110105-020
AUGUST 15, 2016

BASE BID

WILLIS BROS., INC. 30285 KIMBALL PLACE **MACON, MO 63552** 

::

::

::

::

M& M UTILITIES, LLC **812 CLAY STREET** CHILLICOTHE, MO 64601

::

::

::

::

::

::

:: REED DOZING & CONTRACTING, LLC :: MCINROY CONTRACTORS, LLC :: **19935 E. YATER ROAD** SHELDON, MO 64784

13910 E. 54 HIGHWAY NEVADA, MO 64772 ::

::

::

::

::

	BASE BID			••	MACON	, 1010 03332	CHILLICOTTIL, IVIO 04001		311LLDON, 1410 04764		INLVADA,	1410 04772	••
Item No.	Description	Unit	Quantity	_ ::	Unit Price	Extension Price	:: Unit Price	Extension Price :	: Unit Price	Extension Price	:: Unit Price	Extension Price	::
1	Land Application system, complete including existing pump station modifications that include new hatch, new pump, control panel, removal of piping inside concrete structure, concrete structure modifications. Land application site earthwork, seeding & installation of pump down marker in existing lagoon. Land application piping, fixed sprinklers, cleanouts & tracer wire test stations. Fencing along the west side of the application field warning signs. Related work.	1	LS	::			:: \$418,504.00	, ,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,	: \$504,400.00	\$504,400.00	:: \$608,417.00	\$608,417.00	
	TOTAL BASE BID			::		\$324,000.00		\$418,504.00	:	\$504,400.00	::	\$608,417.00	::
	ADDITIVE ALTERNATE NO. 1			::					: :		::		
	North Lift Station Rehabilitation, complete including replacing pumps, guide rails, floats, new electrical panel and remove, replace lid and hatch, and related												
1	work.	1	LS	::		\$69,000.00	:: \$80,440.00	\$80,440.00 :	: \$91,100.00	\$91,100.00	:: \$108,550.00	\$108,550.00	::
	TOTAL ADDITIVE ALTERNATE NO. 1			::		\$69,000.00	::	\$80,440.00	:	\$91,100.00	::	\$108,550.00	::
				::			::	:	:		::		::
	DASE DID I ALTERNATE NO. 1			::		\$202,000,00		÷409 044 00	:	¢505 500 00	:: 	\$716,067,00	::
	BASE BID + ALTERNATE NO. 1			::		\$393,000.00	::	\$498,944 <b>.</b> 00 :	:	\$595,500.00	::	\$716,967.00	::
1	ADDITIVE ALTERNATE NO. 2 East Lift Station Rehabilitation, complete including replacing pumps, guide rails, floats, new electrical panel, remove and replace hatch for valve vault, replace lid and hatch, and related work.	1	LS	::		400.000.00	:: \$80,440.00		: \$83,100.00	\$83,100.00	:: 91833	\$91,833.00	::
	TOTAL ADDITIVE ALTERNATE NO. 2			::		\$62,000.00		\$80,440.00	:	\$83,100.00	: ::	\$91,833.00	::
				::			::	:	:		::		::
				::			::	:	:		::		::
	BASE BID + ALTERNATE NO. 1 + ALTERNATE NO. 2					\$455,000.00		<b>\$579,384.00</b> :		\$678,600.00	::	\$808,800.00	
	2			::		<b>5455,000.00</b>	••	\$575,56 <b>4.</b> 00 .		\$676,600.00		3000,000.00	•
1	ADDITIVE ALTERNATE NO. 3 Rebarco Lift Station - straighten control panel support and replace steel lid on fiberglass wet well.	1	ıc	::					:	ć7 FF0 00	::	¢18,000,00	::
1		1	LS	::		\$1,500.00	:: \$3,000.00		: \$7,550.00	\$7,550.00	:: \$18,000.00	\$18,000.00	::
	TOTAL ADDITIVE ALTERNATE NO. 3			::		\$1,500.00	:: ::	<b>\$3,000.00</b> :	:	\$7,550.00	::	\$18,000.00	::
				::			·· ::		· :		::		::
	BASE BID + ALTERNATE NO. 1 + ALTERNATE NO.												
	2 + ALTERNATE NO. 3			::		\$456,500.00	::	<b>\$582,384.00</b> :	:	\$686,150.00	::	\$826,800.00	::