

## **BID SUMMARY**

## 2016 Waterline Improvements WA1610, WA1611, WA1616, WA1631 Date: April, 4, 2017 3:00PM

BIDDER	BID BOND	ADD. No. 1	ADD. No. 2	PART A WA1616 Levee Drive Base Bid	PART A ADD ALTERNATE	PART B WA1610 Grand Mere Base Bid	PART C WA1611 Sunset Lane Base Bid	PART C BID ALTERNATE	PART D WA1631 Berkshire Base Bid	PART D BID ALTERNATE	TOTAL PARTS- A,B,C & D	TOTAL PARTS- A,B,C,&D & ALL ALTERNAT ES
*Larson Construction 919 S Manhattan Avenue Manhattan,KS,66502	~	~	V	\$97,546.00	\$17,000.00	\$133,399.00	\$110,228.00	\$10,000.00	\$160,521.00	-\$5,000.00	\$501,694.00	\$523,694.00
J& K Contracting Lc 801 West 6 <sup>th</sup> St #B Junction City, KS, 66441	✓	~	~	\$106,522.75	\$18,150.00	\$99,472.00	\$166,064.30	\$0	\$143,765.75	\$10,000.00	\$515,804.80	\$523,974.80
Nowak Construction Co. 200 S Goddard Road Goddard, KS,67052	✓	~	~	\$136,650.00	\$14,685.00	\$148,762.00	\$176,413.00	\$0	\$235,117.00	-\$31,100.00	\$696,942.00	\$680,527.00
Middlecreek Corporation 609 W. 3 <sup>rd</sup> Street Peabody, KS, 66866	~	✓	~	\$123,500.00	\$27,640.00	\$196,185.00	\$119,482.30	\$78,000.00	\$192,270.00	\$47,000.00	\$631,428.30	\$784,068.30
ENGINEERS OPINION OF PROBABLE COST	-	-	-	\$98,500.00	\$11,700.00	\$141,600.00	\$111,300.00	\$10,000.00	\$172,500.00	\$15,000.00	\$523,900.00	\$510.600.00

(\*) Recommend Award of Contract