
17-1307L City of Centralia Electrical Distribution System Improvements   CDBG Project: 17-PF-017 
March 5th, 2018

ITEMIZED BID TAB

 UNIT  UNIT  UNIT  UNIT  UNIT  UNIT 

 PRICE  PRICE  PRICE  PRICE  PRICE  PRICE 

1 Mobilization 1 LS 15,000.00 15,000.00 97,031.25 97,031.25 25,000.00 25,000.00 58,570.00 58,570.00 20,602.50 20,602.50 8,500.00 8,500.00

2
Replace Existing Circuit Conductors and 

Accessories as indicated on the Drawings
1 LS 857,700.00 857,700.00 528,729.29 528,729.29 445,654.68 445,654.68 149,830.28 149,830.28 635,441.93 635,441.93 158,462.27 158,462.27

3
Remove and Replace Existing Transformers 

indicated for Base Bid Replacement
1 LS 15,000.00 15,000.00 9,758.76 9,758.76 10,880.89 10,880.89 7,413.60 7,413.60 5,830.82 5,830.82 92,389.00 92,389.00

4
Provide New Fused Cut-Outs in Existing 

Circuiting as indicated on the Drawings
1 LS 30,000.00 30,000.00 34,100.31 34,100.31 17,247.83 17,247.83 7,322.62 7,322.62 15,590.31 15,590.31 92,584.00 92,584.00

5
Remove and Replace Existing Utility Poles as 

indicated on the Drawings
1 LS 70,000.00 70,000.00 262,452.41 262,452.41 75,361.86 75,361.86 484,429.41 484,429.41 274,339.09 274,339.09 221,628.00 221,628.00

6

Provide New Loop Circuit, including Poles, 

Conductors, and Accessories as indicated on the 

Drawings

1 LS 68,296.00 68,296.00 30,385.66 30,385.66 61,713.26 61,713.26 173,053.68 173,053.68 428,102.84 428,102.84 364,528.34 364,528.34

7
Allowance for work to be performed by Westar 

Energy
1 LS 22,500.00 22,500.00 22,500.00 22,500.00 22,500.00 22,500.00 22,500.00 22,500.00 22,500.00 22,500.00 22,500.00 22,500.00

1,078,496.00 984,957.68 658,358.52 903,119.59 1,402,407.49 960,591.61

8
LS 54,000.00 37,788.22 46,460.08 87,002.29 none 138,154.00

9
LS 48,500.00 36,713.82 39,462.33 71,329.04 none 58,614.00

10
LS 108,000.00 73,778.89 84,054.58 101,294.29 none 144,342.00

11
LS 20,000.00 14,963.78 18,096.45 24,648.23 none 29,256.00

12
LS 39,000.00 14,285.35 30,264.65 44,887.13 none 43,656.36

13
LS 24,000.00 22,053.13 25,688.62 31,088.35 none 37,570.68

TOTAL BID 1,371,996.00    1,184,540.87    902,385.23    1,263,368.92    #VALUE! 1,412,184.65    

UNIT PRICES

14 EA 3,000.00      2,180.01           2,927.46        4,068.63           2,915.41         3,650.00           

15 EA 3,000.00      2,330.01           3,341.64        4,736.25           2,915.41         3,956.00           

16 EA 3,500.00      2,658.75           3,676.08        5,003.88           2,915.41         4,228.00           

17 EA 4,000.00      2,922.51           3,932.12        5,159.04           2,915.41         5,346.00           

18 EA 2,000.00      3,115.33           3,738.90        4,323.28           6,527.42         3,810.43           

19 EA 2,200.00      3,740.33           4,152.43        4,884.56           7,985.12         4,750.00           

20 EA 2,400.00      4,534.08           5,742.95        6,819.47           7,985.12         5,826.00           

OTHER ITEMS

 PAR Electric 

 TOTAL 

 Black & McDonald 

 TOTAL  TOTAL 

 Watts Electric Company  RS Electric 

 BG Consultants Engineers 

Estimate 

 TOTAL 

Replace 1-phase pole-mount transformer - 25 kVA

Alternate No. 3: Replace Transformers (50KVA)

Alternate No. 1 Replace Transformers (10 and 25KVA)

Alternate No. 2: Replace Transformers (5 and 37.5KVA)

ITEM 

NO.
ITEM QUANTITY UNIT  TOTAL 

Total Base Bid:

Alternate #1 - Replace (1) 10 kVA and (17) 25 kVA pole-

mount transformers, per plans and schedules

Alternate #2 - Replace (1) 5 kVA and (13) 37.5 kVA pole-

mount transformers, per plans and schedules

Replace 1-phase pole-mount transformer - 50 kVA

Replace existing utility pole with single cross arm

Replace existing utility pole with double cross arm

Replace existing utility pole with double buck cross arms

 Great Plains Power 

 TOTAL 

Alternate No. 6: Replace Transformers (167 KVA)

Replace (3) 167KVA pole-mount transformers, per plans and 

schedules

Replace 1-phase pole-mount transformer - 15 kVA/smaller

Replace 1-phase pole-mount transformer - 37.5 kVA

Alternate #3 - Replace (27) 50 kVA pole-mount transformers, 

per plans and schedules

Alternate No. 4 Replace Transformers (75KVA)

Replace (4) 75 kVA pole-mount transformers, per plans and 

schedules

Alternate No. 5: Replace Transformers (100KVA)

Replace (6) 100 kVA pole-mount transformers, per plans and 

schedules

Acknowledge Addendums 1 & 2

Included AGC Document 220

YesYesYesYesYes

Yes Yes Yes Yes Yes

Yes

Included CDBG Forms Yes Yes Yes Yes Yes

Included Bid Bond Yes Yes Yes Yes

Other

 Pricing predicated on being 

awarded all base bid items 

 Included qualifications/ 

changes to the Supplementary 

Conditions 

 List of 11 Qualifications to 

the Bid is included 


