2019 Mill & Overlay - Section D

| | | | | ENGINE | ERS ESTIMATE Kansas Heavy Construction | | Sunflower Paving | | Freeman Concrete Const. | | |
|-----|------------------------|---------------|-----------------|-----------------|--|------------|------------------|------------|-------------------------|------------|---------------|
| No. | Item | Quantity | Unit | Unit Price | Total | Unit Price | Total | Unit Price | Total | Unit Price | Total |
| 1 | 2" Hot Mix Overlay | 13641 | S.Y. | \$10.35 | \$141,184.35 | \$10.00 | \$136,410.00 | \$10.35 | \$141,184.35 | \$11.50 | \$156,871.50 |
| 2 | Full Depth Patch (8") | 326 | S.Y. | \$69.00 | \$22,494.00 | \$80.00 | \$26,080.00 | \$75.95 | \$24,759.70 | \$84.50 | \$27,547.00 |
| 3 | Replace Curb & Gutter | 2480 | L.F. | \$37.95 | \$94,116.00 | \$31.00 | \$76,880.00 | \$39.10 | \$96,968.00 | \$43.50 | \$107,880.00 |
| 4 | Replace ADA Ramp | 1 | Each | \$1,150.00 | \$1,150.00 | \$3,000.00 | \$3,000.00 | \$1,750.00 | \$1,750.00 | \$2,040.00 | \$2,040.00 |
| 5 | Replace 4 ft. Sidewalk | 100 | L.F. | \$46.00 | \$4,600.00 | \$49.00 | \$4,900.00 | \$28.70 | \$2,870.00 | \$37.10 | \$3,710.00 |
| 6 | Traffic Control | 1 | L.S. | \$3,450.00 | \$3,450.00 | \$2,000.00 | \$2,000.00 | \$3,700.00 | \$3,700.00 | \$4,600.00 | \$4,600.00 |
| | 20 | 19 Mill & Ove | rlay (Section l | D) Total Amount | \$ 266,994.35 | | \$ 249,270.00 | | \$ 271,232.05 | | \$ 302,648.50 |

Section 4 Curb & Gutter Replacement

| No. | Item | Quantity | Unit | Unit Price | Total | Unit Price | Total | Unit Price | Total | Unit Price | Total |
|-----|-----------------------|----------|---------|----------------|--------------|------------|--------------|------------|--------------|------------|---------------|
| 1 | Replace Curb & Gutter | 1976 | L.F. | \$37.95 | \$74,989.20 | \$31.00 | \$61,256.00 | \$37.30 | \$73,704.80 | \$48.50 | \$95,836.00 |
| 2 | Replace ADA Ramp | 1 | EA. | \$1,150.00 | \$1,150.00 | \$3,000.00 | \$3,000.00 | \$1,750.00 | \$1,750.00 | \$2,040.00 | \$2,040.00 |
| 3 | Traffic Control | 1 | L.S. | \$3,450.00 | \$3,450.00 | \$1,000.00 | \$1,000.00 | \$3,700.00 | \$3,700.00 | \$3,090.00 | \$3,090.00 |
| | | | Section | 4 Total Amount | \$ 79,589.20 | | \$ 65,256.00 | | \$ 79,154.80 | | \$ 100,966.00 |

Winchester Road Reconstruction (K-10 to 20th Street)(Alternate 1)

| No. | Item | Quantity | Unit | Unit Price | Total | Unit Price | Total | Unit Price | Total | Unit Price | Total |
|-----|----------------------------------|----------------|---------------|-----------------|---------------|-------------|---------------|-------------|---------------|-------------|--------------|
| 1 | Mobilization | 1 | L.S. | \$4,025.00 | \$4,025.00 | \$5,600.00 | \$5,600.00 | \$23,000.00 | \$23,000.00 | \$8,300.00 | \$8,300.00 |
| 2 | Grading, Earthwork, Compaction | 1 | L.S. | \$17,250.00 | \$17,250.00 | \$21,000.00 | \$21,000.00 | \$13,000.00 | \$13,000.00 | \$13,750.00 | \$13,750.00 |
| 3 | Saw-cut Exist. Pavement | 1 | L.S. | \$575.00 | \$575.00 | \$1,200.00 | \$1,200.00 | \$750.00 | \$750.00 | \$650.00 | \$650.00 |
| 4 | 12" Sub-grade Stabilization (AB- | 2,743 | S.Y. | \$4.03 | \$11,040.58 | \$5.00 | \$13,715.00 | \$8.90 | \$24.412.70 | \$7.60 | \$20,846,80 |
| 4 | 3/Chip Seal) | 2,743 | 5.1. | \$4.03 | | | \$15,/15.00 | | 324,412.70 | | 320,040.00 |
| 5 | 6" Pugged AB-3 | 2,743 | S.Y. | \$7.48 | \$20,503.93 | \$14.00 | \$38,402.00 | \$11.00 | \$30,173.00 | \$8.00 | \$21,944.00 |
| 6 | 2" BM-2 HMA Surface | 2,743 | S.Y. | \$11.50 | \$31,544.50 | \$10.00 | \$27,430.00 | \$8.15 | \$22,355.45 | \$9.50 | \$26,058.50 |
| 7 | 2" BM-2B HMA Base | 2,743 | S.Y. | \$11.50 | \$31,544.50 | \$10.00 | \$27,430.00 | \$7.65 | \$20,983.95 | \$9.30 | \$25,509.90 |
| 8 | Traffic Control | 1 | L.S. | \$4,025.00 | \$4,025.00 | \$2,900.00 | \$2,900.00 | \$3,200.00 | \$3,200.00 | \$1,855.00 | \$1,855.00 |
| 9 | Ditch Grading | 1 | L.S. | \$5,750.00 | \$5,750.00 | \$7,100.00 | \$7,100.00 | \$11,000.00 | \$11,000.00 | \$13,111.00 | \$13,111.00 |
| 10 | Seed, Fertilize & Mulch | 1 | L.S. | \$1,725.00 | \$1,725.00 | \$6,800.00 | \$6,800.00 | \$1,600.00 | \$1,600.00 | \$1,855.00 | \$1,855.00 |
| 11 | Erosion Control | 1 | LS | \$2,875.00 | \$2,875.00 | \$4,000.00 | \$4,000.00 | \$4,500.00 | \$4,500.00 | \$5,320.00 | \$5,320.00 |
| | Winchester Road | Reconstruction | on (Alternate | 1) Total Amount | \$ 130,858.50 | | \$ 155,577.00 | | \$ 154,975.10 | | \$ 139,200.2 |

Winchester Road Reconstruction (K-10 to 20th Street)(Alternate 2)

| No. | Item | Quantity | Unit | Unit Price | Total |
|--|--|----------|------|-------------|-------------|-------------|-------------|-------------|-------------|-------------|---------------|
| 1 | Mobilization | 1 | L.S. | \$2,875.00 | \$2,875.00 | \$5,600.00 | \$5,600.00 | \$23,000.00 | \$23,000.00 | \$8,300.00 | \$8,300.00 |
| 2 | Grading, Earthwork, Compaction | 1 | L.S. | \$17,250.00 | \$17,250.00 | \$21,000.00 | \$21,000.00 | \$13,000.00 | \$13,000.00 | \$13,800.00 | \$13,800.00 |
| 3 | Saw-cut Exist. Pavement | 1 | L.S. | \$575.00 | \$575.00 | \$1,200.00 | \$1,200.00 | \$750.00 | \$750.00 | \$620.00 | \$620.00 |
| 4 | 9" Sub-grade Stabilization Fly-Ash (15%) | 2,743 | S.Y. | \$9.50 | \$26,058.50 | \$9.00 | \$24,687.00 | \$16.00 | \$43,888.00 | \$16.20 | \$44,436.60 |
| 5 | 2" BM-2 HMA Surface | 2,743 | S.Y. | \$11.50 | \$31,544.50 | \$10.00 | \$27,430.00 | \$8.15 | \$22,355.45 | \$9.50 | \$26,058.50 |
| 6 | 4" BM-2B HMA Base | 2,743 | S.Y. | \$23.00 | \$63,089.00 | \$10.00 | \$27,430.00 | \$15.30 | \$41,967.90 | \$17.50 | \$48,002.50 |
| 7 | Traffic Control | 1 | L.S. | \$4,025.00 | \$4,025.00 | \$3,000.00 | \$3,000.00 | \$3,200.00 | \$3,200.00 | \$1,855.00 | \$1,855.00 |
| 8 | Ditch Grading | 1 | L.S. | \$5,750.00 | \$5,750.00 | \$7,100.00 | \$7,100.00 | \$11,000.00 | \$11,000.00 | \$9,900.00 | \$9,900.00 |
| 9 | Seed, Fertilize & Mulch | 1 | L.S. | \$1,725.00 | \$1,725.00 | \$6,800.00 | \$6,800.00 | \$1,600.00 | \$1,600.00 | \$1,485.00 | \$1,485.00 |
| 10 | Erosion Control | 1 | LS | \$2,875.00 | \$2,875.00 | \$4,000.00 | \$4,000.00 | \$4,500.00 | \$4,500.00 | \$5,320.00 | \$5,320.00 |
| Winchester Road Reconstruction (Alternate 2) Total Amount S 155,767.00 S 128,247.00 S 165,261,35 S | | | | | | | | | | | \$ 159,777.60 |

Lucy Kaegi Parking Lot

| No. | Item | Quantity | Unit | Unit Price | Total | Unit Price | Total | Unit Price | Total | Unit Price | Total |
|-----|------------------------------------|----------|--------------|-----------------|--------------|------------|--------------|-------------|--------------|-------------|--------------|
| 1 | Mobilization | 1 | L.S. | \$2,251.00 | \$2,251.00 | \$5,600.00 | \$5,600.00 | \$13,000.00 | \$13,000.00 | \$5,390.00 | \$5,390.00 |
| 2 | Grading, Earthwork, Compaction | 1 | L.S. | \$5,500.00 | \$5,500.00 | \$7,000.00 | \$7,000.00 | \$5,500.00 | \$5,500.00 | \$20,960.00 | \$20,960.00 |
| 3 | 8'x6" Concrete Sidewalk | 262 | S.Y. | \$40.00 | \$10,480.00 | \$51.00 | \$13,362.00 | \$57.60 | \$15,091.20 | \$43.30 | \$11,344.60 |
| 4 | 4'x4" Concrete Sidewalk | 15 | S.Y. | \$40.00 | \$600.00 | \$95.00 | \$1,425.00 | \$60.00 | \$900.00 | \$43.30 | \$649.50 |
| 5 | 4" Concrete Valley Gutter | 46 | S.Y. | \$30.00 | \$1,380.00 | \$69.00 | \$3,174.00 | \$63.25 | \$2,909.50 | \$58.20 | \$2,677.20 |
| 6 | Type 'B' High Back Curb and Gutter | 239 | L.F. | \$28.00 | \$6,692.00 | \$28.00 | \$6,692.00 | \$28.00 | \$6,692.00 | \$43.30 | \$10,348.70 |
| 7 | Ramp Curb & Gutter | 15 | L.F. | \$650.00 | \$9,750.00 | \$43.00 | \$645.00 | \$42.00 | \$630.00 | \$43.30 | \$649.50 |
| 8 | ADA Ramp | 1 | EA. | \$1,150.00 | \$1,150.00 | \$2,550.00 | \$2,550.00 | \$1,500.00 | \$1,500.00 | \$2,040.00 | \$2,040.00 |
| 9 | 4" Pugged AB-3 Rock | 607 | S.Y. | \$4.00 | \$2,428.00 | \$14.00 | \$8,498.00 | \$13.30 | \$8,073.10 | \$8.80 | \$5,341.60 |
| 10 | 6" D50 Light Stone Rip-rap | 8 | S.Y. | \$100.00 | \$800.00 | \$200.00 | \$1,600.00 | \$94.00 | \$752.00 | \$119.00 | \$952.00 |
| 11 | 4" Concrete Flume | 6 | S.Y. | \$100.00 | \$600.00 | \$370.00 | \$2,220.00 | \$150.00 | \$900.00 | \$68.00 | \$408.00 |
| 12 | 2" BM-2 HMA Surface | 26 | Tons | \$85.00 | \$2,210.00 | \$90.00 | \$2,340.00 | \$90.00 | \$2,340.00 | \$209.00 | \$5,434.00 |
| 13 | 2" BM-2B HMA Base | 26 | Tons | \$85.00 | \$2,210.00 | \$90.00 | \$2,340.00 | \$90.00 | \$2,340.00 | \$203.00 | \$5,278.00 |
| 14 | Erosion Control | 1 | L.S. | \$1,000.00 | \$1,000.00 | \$2,720.00 | \$2,720.00 | \$950.00 | \$950.00 | \$1,855.00 | \$1,855.00 |
| 15 | Traffic Control | 1 | L.S. | \$1,500.00 | \$1,500.00 | \$3,000.00 | \$3,000.00 | \$2,000.00 | \$2,000.00 | \$1,855.00 | \$1,855.00 |
| 16 | Construction Staking | 1 | L.S. | \$2,500.00 | \$2,500.00 | \$1,900.00 | \$1,900.00 | \$2,300.00 | \$2,300.00 | \$2,475.00 | \$2,475.00 |
| 17 | Seed, Fertilize & Mulch | 1 | LS | \$1,500.00 | \$1,500.00 | \$3,710.00 | \$3,710.00 | \$900.00 | \$900.00 | \$3,100.00 | \$3,100.00 |
| | | Lucy Kae | gi Parking L | ot Total Amount | \$ 52,551.00 | | \$ 68,776.00 | | \$ 66,777.80 | | \$ 80,758.10 |

Indicates Corrected Total

 GRAND TOTAL W/ALTERNATE 1:
 \$
 \$52,993.05
 \$
 \$38,879.00
 \$
 \$72,139.75
 \$
 \$623,572.80

 GRAND TOTAL W/ALTERANTE 2:
 \$
 \$54,901.55
 \$
 \$11,549.00
 \$
 \$82,426.00
 \$
 \$44,150.20