



May 1, 2020

TO ALL PLAN HOLDERS

RE: 2020 Food Storage Facility Paving Improvements
USD 443 - Dodge City, KS

Dear Plan Holders:

Enclosed is the bid tabulation for the above referenced project which was bid at 2:00 PM on Tuesday, April 21, 2020. Schwab Eaton has recommended USD 443 Dodge City award the Project to J-A-G Construction Co. of Dodge City, Kansas. We appreciate your interest in this project and look forward to working with you in the future.

Sincerely,

A handwritten signature in blue ink that reads 'William F. Mann'.

William Mann, P.L.A.

mw/dc
Enclosure

Civil Engineers

Land Surveyors

Landscape Architects



2020 FOOD STORAGE FACILITY
 PAVING IMPROVEMENTS
 USD 443 - DODGE CITY, KANSAS
 Tuesday, April 21, 2020

	NAME OF BIDDER			J-A-G Construction Co.	Building Solutions, LLC	Vogts Parga Construction LLC	Prairie Landworks, Inc.	Andale Construction, Inc.	Engineer's Opinion of Probable Cost
	ITEM	QTY	UNIT	UNIT PRICE	UNIT PRICE	UNIT PRICE	UNIT PRICE	UNIT PRICE	UNIT PRICE
BASE BID									
1	Mobilization	1	LS	\$ 3,500.00	\$ 10,500.00	\$ 18,165.00	\$ 25,000.00	\$ 26,136.20	\$ 5,000.00
2	Pavement Removal	1,050	SY	2.50	6.00	18.95	8.50	28.00	6.00
3	Earthwork	300	CY	20.00	8.00	10.00	115.00	40.22	15.00
4	Heavy Duty Concrete Pavement (w/ Geogrid)	1,320	SY	68.75	80.75	82.85	66.80	106.73	65.00
5	Sump Pump housing and outlet pipe extension	1	LS	675.00	900.00	750.00	500.00	9,090.00	4,000.00
	BASE BID SUBTOTAL			\$ 103,550.00	\$ 126,690.00	\$ 151,174.50	\$ 157,101.00	\$ 217,575.80	\$ 105,600.00
CONTINGENCY									
6	Construction Contingency Allowance (15% of Base Bid Construction Price)	1	LS	\$ 15,532.50	\$ 19,003.50	\$ 22,676.18	\$ 23,565.15	\$ 32,636.37	\$ 15,840.00
ADD ALTERNATE #1									
7	Pavement Removal	300	SY	\$ 2.50	\$ 6.00	\$ 18.95	\$ 2.75	\$ 28.00	\$ 6.00
8	Earthwork	100	CY	20.00	8.00	10.00	74.00	40.22	15.00
9	Heavy Duty Concrete Pavement (w/ Geogrid)	300	SY	68.75	80.75	75.50	87.15	106.73	65.00
	ADD ALTERNATE #1 SUBTOTAL			\$ 23,375.00	\$ 26,825.00	\$ 29,335.00	\$ 34,370.00	\$ 44,441.00	\$ 22,800.00
	TOTAL BASE BID + CONTINGENCY + ADD ALTERNATE #1 TOTAL			\$ 142,457.50	\$ 172,518.50	\$ 203,185.68	\$ 215,036.15	\$ 294,653.17	\$ 144,240.00