

BID TABULATION RESULTS [October 19, 2020]

Marysville Fire Station



General Contractor	Bid Bond	Addendum 01	Addendum 02	Addendum 03	BASE BID	ALTERNATES						Total Cost	
					Base Bid	Time of Completion	Alt #1: Provide concrete filled pipe bollards.	Alt #2: Provide exterior building signage and address lettering/numbering.	Alt #3: Provide washing bay curtain and track.	Alt #4: Provide flag pole, foundation, and associated lighting.	Alt #5: Install generator and associated work.		Alt #6: Provide Entry Canopy.
Owners Allowances Noted This Row	-	-	-	-	\$ 1,273,332.00	270 Days	\$ 17,172.00	\$ 11,217.60	\$ 1,200.00	\$ 4,590.00	\$ 72,000.00	\$ 6,030.00	\$ 1,385,541.60
1 Rogge General Contractos, Inc.	Y	Y	Y	Y	\$ 1,112,259.00	270 days	0 days	0 days	0 days	0 days	0 days	0 days	\$ 1,181,559.00
2 ATO Builders LLC	Y	Y	Y	Y	\$ 1,399,000.00	270 days	0 days	0 days	0 days	0 days	0 days	0 days	\$ 1,487,826.00
3 Schultz Construction, Inc.	Y	Y	Y	Y	\$ 1,240,000.00	270 days	10 days	0 days	0 days	0 days	0 days	0 days	\$ 1,301,600.00
4 Straub Construction Company, Inc.	Y	Y	Y	Y	\$ 1,460,000.00	270 days	0 days	0 days	0 days	0 days	0 days	0 days	\$ 1,545,800.00
5 Trinium Inc.	Y	Y	Y	Y	\$ 1,204,000.00	270 days	0 days	0 days	0 days	0 days	0 days	0 days	\$ 1,297,600.00
6 PATRIOT	Y	Y	Y	Y	\$ 1,360,432.99	270 days	0 days	0 days	0 days	0 days	0 days	0 days	\$ 1,424,280.46
7 Inline Construction [Low Bidder]	Y	Y	Y	Y	\$ 1,026,230.00	270 days	1 day	1 day	2 days	2 days	0 days	2 days	\$ 1,100,000.00
8 AHR Construction, Inc. [Next Low Bidder]	Y	Y	Y	Y	\$ 1,064,000.00	270 Days	0 days	0 days	0 days	0 days	0 days	0 days	\$ 1,143,000.00
9	Y	Y	Y	Y		days							
10	Y	Y	Y	Y		days							
11	Y	Y	Y	Y		days							
12	Y	Y	Y	Y		days							