

Contractor	Base Bid	Alt #1 maintenance	Alt #2 replace lighting	Alt #3 enlarged entry	Alt #4 tech/av	Alt #5 roof	Total
FCI	\$ 15,602,391.00	\$ 865,032.00	\$ 30,290.00	\$ 92,898.00	\$ 845,687.00	\$ 1,283,876.00	\$ 18,720,174.00
BH Inc.	\$ 15,458,314.00	\$ 611,586.00	\$ 30,640.00	\$ 43,194.00	\$ 1,076,392.00	\$ 1,315,077.00	\$ 18,535,203.00
Adena	\$ 18,200,000.00	\$ 830,000.00	\$ 35,000.00	\$ 90,000.00	\$ 1,110,000.00	\$ 1,381,000.00	\$ 21,646,000.00
Centerre Construction	\$ 19,400,000.00	\$ 940,000.00	\$ 22,000.00	\$ 225,000.00	\$ 1,325,000.00	\$ 1,500,000.00	\$ 23,412,000.00