BID TABULATION FORM

Manhattan-Ogden USD 383

MHS Applied Technology Greenhouse

BG CONSULTANTS
ENGINEERS · ARCHITECTS · SURVEYORS

General Contractor	Bid Bond	Contractor References	Addendum 01	Addendum 02	Addendum 03	Base Bid	Alt 1 Construction Education Classroom	Alt 2 Greenhouse Benches and Worktables	Alt 3 Greenhouse Hydroponics System	Alt 4 Greenhouse Supplemental Lighting	Alt 5 Greenhouse Irrigation System	Alt 6 Greenhouse Flood Bench	Date of Completion
	-	-	-	-	-								
	-	-	-	-	-								
1 BHS CONSTRUCTION	Y	Y	Y	Y	Y	$ 671,000.00	$ 362,000.00	$ 31,352.00	$ 10,172.00	$ 6,223.00	$ 16,357.00	$ 3,361.00	12/31/2023
	N	N	N	N	N		days	days	days	days	days	days	days
2 RILEY CONSTRUCTION	Y	Y	Y	Y	Y	$ 589,750.00	$ 331,600.00	$ 18,920.00	$ 5,970.00	$ 14,820.00	$ 9,000.00	$ 2,900.00	12/1/2023
	N	N	N	N	N		days	days	days	days	days	days	days
3 ICON STRUCTURES	Y	Y	Y	Y	Y	$ 590,000.00	$ 391,000.00	$ 17,500.00	$ 5,000.00	$ 14,000.00	$ 7,500.00	$ 2,200.00	12/1/2023
	N	N	N	N	N		days	days	days	days	days	days	days
4	Y	Y	Y	Y	Y								
	N	N	N	N	N		days	days	days	days	days	days	days
5	Y	Y	Y	Y	Y								
	N	N	N	N	N		days	days	days	days	days	days	days
6	Y	Y	Y	Y	Y								
	N	N	N	N	N		days	days	days	days	days	days	days
7	Y	Y	Y	Y	Y								
	N	N	N	N	N		days	days	days	days	days	days	days
8	Y	Y	Y	Y	Y								
	N	N	N	N	N		days	days	days	days	days	days	days
9	Y	Y	Y	Y	Y								
	N	N	N	N	N		days	days	days	days	days	days	days
10	Y	Y	Y	Y	Y								
	N	N	N	N	N		days	days	days	days	days	days	days
11	Y	Y	Y	Y	Y								
	N	N	N	N	N		days	days	days	days	days	days	days
12	Y	Y	Y	Y	Y								
	N	N	N	N	N		days	days	days	days	days	days	days
13	Y	Y	Y	Y	Y								
	N	N	N	N	N		days	days	days	days	days	days	days