

AS-READ BID SUMMARY

TUTTLE CREEK BOULEVARD NORTH CHANNEL IMPROVEMENTS – PHASE 1 UTILITY RELOCATION PROJECT

WA2013 September 6, 2023, 3:00 P.M.

BIDDER	BID BOND	ADDENDUM NO. 1	TOTAL BASE BID
Bayer Construction	YES	YES	\$900,923.00
Michaels Construction	YES	YES	\$2,248,950.00
Nowak Construction	YES	YES	\$1,424,256.00
Middlecreek Corporation	YES	YES	\$1,203,226.00
Kissick Construction	YES	YES	\$1,232,873.00
Engineer's Opinion of Probable Cost			\$1,380,759.00