



City of Belton
Clarifier Mechanism Replacement
RFP 24-001
Bid Opening Sign-in Sheet
Thursday, March 19, 2024

	NAME REPRESENTING	STREET ADDRESS CITY, STATE, AND ZIP	PHONE CELL	FAX EMAIL
Project Manager	Robert Orr City of Belton	700 Seabee Rd Belton, MO 64012	816-892-1293, 2168 816-868-5692	816.322.4620 borr@belton.org
#1	Zach Ceman Mega KC	1491 Iron St North Kansas City MO	913-333-0261 816-472-8722	zachc@megakc.com
#2	Adam Beach Rand Construction	1428 W 9th St KC MO 64101	816-421-4143 816-918-2973	adam_b@randsc.com
#3	Lance Kirby Ross Construction	10201 E 75th St Raytown, MO 64138	816-737-2953	LKirby@rossconstruction.com
#4				
#5				
#6				



BID OPENING

RFP NUMBER 24-001

CLARIFIER MECHANISM REPLACEMENT PROJECT

ISSUE DATE: MARCH 21, 2024

The bid opening meeting was held at 10:00am on Tuesday, March 19, 2024. The city received three (3) bids for this project. The Contractors who submitted bids include:

- Mega KC
 - Painted Steel \$539,900
 - Stainless Steel \$625,270
 - Manufacturer Clear Stream
- Rand Construction
 - Painted Steel \$560,138
 - Stainless Steel \$634,908
 - Manufacturer Clear Stream
- Ross Construction
 - Painted Steel \$440,800
 - Stainless Steel \$533,950
 - Manufacturer Clear Stream

Ross Construction was selected to perform the work.

The estimated start date is prior to April 30, 2024.