

PR2218 Linear Trail Animal Shelter Trailhead Improvements - Bid Opening
 August 28, ~~2023~~²⁰²⁴ 2024



Engineer Estimate		Base Bid	Add Alternate #1	Total
		193,132.50	43,421.50	236,554 ⁻
Contractor	Addendum #1	Base Bid	Add Alternate #1	Total
✓ Double J Const.	✓	133,143.94		176,882.93
✓ Bayer Const.	✓	118,706 ⁻		150,215.50
✓ Garibay Siteworks	✓	84,111 ⁻		109,539.50
✓ Olgoonik	✓			173,430.30

Bid
Bond