

BID TABULATION FORM

USD 383
USD 383 Multi-Facility Improvements

3-Mar-25



General Contractor	Bid Bond	Addendum #1	Base Bid	Alt 1: Repair damage to walls on 2nd floor in select areas	Alt 2: Repair damage to walls on 1st floor in select areas	Alt 3: Repair damage to walls on 1st floor in select areas	Alt 4: Repair damage to walls in Gym. Remove and replace tectum	Alt 5: Repair damage to walls on 1st floor in select areas	Alt 6: Scrape and paint railing, straighten spindles on (2) stairs	Accepted Alternates (Mark)						Base Bid with Alternates
										1	2	3	4	5	6	
1 Icon	Y N	Y N	\$212,000	\$30,000 days	\$38,000 days	\$6,800 days	\$19,000 days	\$14,000 days	\$23,000 days	1	2	3	4	5	6	\$342,800
2 Riley Construction	Y N	Y N	\$216,400	\$58,075 days	\$42,700 days	\$8,000 days	\$2,500 days	\$22,205 days	\$4,025 days	1	2	3	4	5	6	\$383,905
3	Y N	Y N		days	days	days	days	days	days	1	2	3	4	5	6	
4	Y N	Y N		days	days	days	days	days	days	1	2	3	4	5	6	
5	Y N	Y N		days	days	days	days	days	days	1	2	3	4	5	6	
6	Y N	Y N		days	days	days	days	days	days	1	2	3	4	5	6	
7	Y N	Y N		days	days	days	days	days	days	1	2	3	4	5	6	
8	Y N	Y N		days	days	days	days	days	days	1	2	3	4	5	6	