

HARRISON COUNTY COMMUNITY HOSPITAL - MAINTEN

**BID TAB**

BID DATE: 04.29.2025

TIME & PLACE: 10am

BIDDERS	PROJECT DURATION	RECEIPT OF ADDENDUM 1	BID BOND INCLUDED	BASE BID	ALTNERATE 1 - BUILDERS RISK INSURANCE	MECHANICAL SUBCONTRACTOR	ELECTRICAL SUBCONTRACTOR	LOW VOLTAGE SUBCONTRACTOR	PLUMBING SUBCONTRACTOR	BASE + ALT 1
HERNER CONSTRUCTION INC.	330 DAYS	YES	YES	\$1,745,600.00	\$15,000.00	FOSTER HEATING AND AIR CONDITIONING	EZ ELECTRIC	EZ ELECTRIC	P&L PLUMBING	\$1,760,600.00
ICON STRUCTURES INC	330 DAYS	YES	YES	\$2,140,000.00	\$2,100.00	MARTIN MECHANICAL	JAMES ELECTRICAL	JAMES ELECTRICAL	P&L PLUMBING	\$2,142,100.00
LAWHON CONSTRUCTION COM	365 DAYS	YES	YES	\$2,500,000.00	\$2,500.00	P1 GROUP	JAMES ELECTRICAL	JAMES ELECTRICAL	P&L PLUMBING	\$2,502,500.00
			LOW	\$1,745,600.00	\$2,100.00					
			HIGH	\$2,500,000.00	\$15,000.00					
			DELTA	\$754,400.00	\$12,900.00					