Bidder	Bid Bond	Statement	Addendum No.2	Addendum No.3 Addendum No.4	Base Bid	Alternate #1: Construction in One Phase	Alternate #2: Fire Protection System	Unit Price #1: Excavation and Removal of Unsuitable Soils Cost/Cubic Yard	Unit Price #2: Excavation and Relocation of Unsuitable Soils Cost/Cubic Yard	Unit Price #3: Trenching and Footing and/ or Utilities Excavation Cost/Cubic Yard	Unit Price #4: Compacted Engineered or Structural Fill Cost/Cubic Yard	Unit Price #5: Compacted Granular Fill Cost/Cubic Yard	Unit Price #6: Rock Excavation Cost/Cubic Yard	<u>Unit Price #7:</u> Lean Concrete Cost/Cubic Yard	Unit Price #8: High Moisture Flooring Adhesive Cost/SqFt	Unit Price #9: Misc. and Structural Steel Cost/lb
PKC Construction	x	X	x x	x x	\$3,273,000	-\$30,000	\$125,000	\$44	\$32	\$85	\$48	\$58	\$96	\$225	\$8.95	\$4.35
Arning Companies *	x		x x	x	\$4,385,882	-\$39,937	\$70,939	\$68.20	\$143.02	\$77.50	\$122.76	\$168.08	\$143.02	\$397.25	\$1.67	\$3.90
Cahills Construction	х	X .	××	x x	\$4,677,700	\$0	\$325,000	\$35	\$25	\$350	\$40	\$65	\$200	\$300	\$0	\$8
Thomas Construction	x		x x	x x	\$5,223,088	-\$118,000	\$360,000	\$28	\$22	\$375	\$24	\$65	\$275	\$315	\$5	\$10
Wright Construction	x	X	x x	x x	\$5,815,000	-\$85,000	\$317,000	\$35	\$30	\$260	\$55	\$65	\$275	\$315	\$4	\$9

^{* -} Not present at pre-bid meeting

Recorded by: Jason Smith, AIA, NCARB